



CITY OF BEVERLY HILLS  
DEPARTMENT OF PUBLIC WORKS  
345 N. FOOTHILL ROAD  
BEVERLY HILLS, CALIFORNIA 90210

**ADDENDUM NO. 1**

**CONSTRUCTION OF THE BEVERLY GARDENS PARK RESTORATION PROJECT**

**BLOCKS 9, 10, 13, 14, 15, 22 & 23**

**BID NO. 17-19**

**DATE OF ADDENDUM: APRIL 11, 2017**

The following changes, omissions, and/or additions to the Specifications and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

In case of conflict between Drawings, Specifications, and this Addendum, this Addendum shall govern.

**ITEM NO. 1 – Project Schedule**

Refer to page 2, Section I, Notice Inviting Bids, Liquidated Damages, construction schedule has been revised as follows;

All work shall be completed within the following calendar days following the date of the Notice to Proceed, Block 23 in Seventy Five (75) days, Blocks 09, 10, 13, 14, 15 and 23 One Hundred Twenty (120) days. There will be a \$500.00 assessment for each calendar day that Work remains incomplete beyond the time specified for the completion of the Work in the Contract Documents.

**ITEM NO. 2 – BID FORM**

Refer to page 9, BID FORM;

Blocks 10 and 13 shall be an additive alternate cost;

**Additive Alternate No. 2:**

**BLOCK 10: FOOTHILL ALPINE GARDEN (Foothill Road to Alpine Drive)**

\$ \_\_\_\_\_  
Dollars (in figures)

**Additive Alternate No. 3:**

**BLOCK 13: HUNTER AND HOUND GARDEN (Crescent Drive to Canon Drive)**

\$ \_\_\_\_\_  
Dollars (in figures)

Total Lump Sum Base Bid shall include five blocks, Blocks 09, 14, 15, 22 and 23.

**ITEM NO. 3 – BLOCK 10 FOOTHILL ALPINE GARDEN**

1. Refer to Fountain Drawings, Sheets F1.1 through F4.3, L-2.23 and L-2.24;
  - a) The removal of historic tile at the basin of the fountain, reinstallation of the tile after the plumbing and waterproofing is complete, the fabrication and replacement of the coping and restoration of the center sculpture will be performed by the restoration contractor and allowance amount shall be added to the bid amount for this work, the allowance amount will be published on the next addendum.
  - b) Refer to Sheets # F1.2 and F2.2, the plumbing work up to 15 “ of the fountain shall be performed by the prime contractor, the rough plumbing beyond the 15’ point into the fountain, finish plumbing and waterproofing shall be performed by water feature contractor experienced with historic fountains. The allowance amount for this work shall be included in the bid amount, The allowance amount will be published on the next addendum.
2. Refer to sheets L-2.21 and L-2.22, the restoration of Pergola columns, walls and built-in benches will be performed by the restoration contractor and allowance amount shall be added to the bid amount for this work, the allowance amount will be published on the next addendum.  
The repair of wood trellis members, lighting and patching of stone paving shall be included in the prime contractor work scope.

**END OF ADDENDUM**