

BID FORM
CITY OF BEVERLY HILLS

NOTE: Any Alteration or Addition to the Bid Form May Invalidate the Bid

The undersigned, having carefully examined the site conditions and the Contract Documents for

BEVERLY GARDENS PARK RESTORATION PROJECT BLOCKS 09, 10, 13, 14, 15, 22 & 23

HEREBY PROPOSES AND AGREES to commence the Work per the Agreement; to furnish all labor, materials, equipment, transportation, service, sales taxes, and other costs necessary to complete the Work as specified herein from the date of Notice To Proceed, in strict conformity with the Contract Documents, at prices indicated below.

1.0 TOTAL LUMP SUM BASE BID (FIVE BLOCKS, 09, 14, 15, 22 & 23):

Bidder agrees to provide and install all base bid work as shown on the Drawings and described in the Contract Documents including licenses, permits, fees, taxes, overhead, bond and insurance for the total lump sum of:

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

NOTE: In the case of any discrepancy between words and figures, the words shall prevail.

2.0 LUMP SUM BID FOR INDIVIDUAL BLOCKS:

2.1 BLOCK 09: ELM FOOTHIL GARDEN (Elm Drive to Foothill Road)

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

2.2 BLOCK 14: LILY POND (Canon Drive to Beverly Drive)

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

2.3 BLOCK 15: KUSAMA TULIP GARDEN (Beverly Drive to Rodeo Drive)

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

2.4 BLOCK 22: CARMELITA TRENTON PERGOLA GARDEN (Carmelita Avenue to Trenton Drive)

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

2.5 BLOCK 23: WHITTIER GATEWAY GARDEN (Trenton Drive to Whittier Drive)

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

3.0 ALTERNATE BIDS –

Bidder agrees to provide an add/deduct for any or all of the Alternate items listed herein as part of the overall Work. These Alternates are shown on the Drawings, but not necessarily indicated as "Alternates," and described in respective specification section. The Contractor shall guarantee the bid price(s) for the Alternative for 90 days. Prior to, that date, the City shall inform the Contractor of the City's decision to either proceed or not to proceed with any or all of the Alternatives. If the City decides to proceed with the Alternatives, then the Contractor shall complete the Work as specified. A Change Order shall be executed for the alternate(s) amount(s). The Contractor shall be entitled to an increase in the Contract Time, as specified in these documents.

3.1.1 BLOCK 15: KUSAMA TULIP GARDEN:

Additive Alternate No. 1: Provide new Pavers as delineated on Add Alt. #1 on sheet L-2.00 and related sheets # C2.01, C3.01A AND L-2.20 and as per technical specifications section 32 14 00:

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

- 3.1.2** BLOCK 10: FOOTHILL ALPINE GARDEN (Foothill Road to Alpine Drive)
Additive Alternate No. 2: Cost of construction for Block #10 in it's entirety as an additive Alternate.

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

- 3.1.3** BLOCK 13: HUNTER AND HOUND GARDEN (Crescent Drive to Canon Drive)
Additive Alternate No. 3: Cost of construction for Block #13 in it's entirety as an additive Alternate.

BLOCK 13: HUNTER AND HOUND GARDEN (Crescent Drive to Canon Drive)

\$ _____
Dollars (in words- printed)

\$ _____
Dollars (in figures)

4.0 BID ALLOWANCES

4.1 BLOCK 22 – CARMELITA TRENTON PERGOLA GARDEN:

Allowance #1: Provide an allowance in the amount of \$20,000 to the Lump Sum Base Bid for the replacement of wood members at existing Pergola.

4.2 BLOCK 10: FOOTHILL ALPINE GARDEN (Foothill Road to Alpine Drive)

Allowance #2: Provide an allowance in the amount of \$78,000 to the Lump Sum Base Bid for;

- a) The removal of historic tile at the basin of the fountain, reinstallation of the tile after the plumbing and waterproofing is complete, the fabrication and replacement of the coping and restoration of the center sculpture shall be performed by the restoration contractor Refer to Fountain Drawings, Sheets F1.1 through F4.3, L-2.23 and L-2.24;
- b) The restoration of Pergola columns, walls and built-in benches shall be performed by the restoration contractor Refer to sheets L-2.21 and L-2.22.
The repair of wood trellis members, lighting and patching of stone paving shall be included in the prime contractor work scope.

Restoration Contractor:
Silverlake Conservation, LLC
Amy Green Tel. 323.936.9519
Email; amygreen@mindspring.com

4.3 BLOCK 22 – CARMELITA TRENTON PERGOLA GARDEN:

Allowance #3: Provide an allowance in the amount of \$35,000 to the Lump Sum Base Bid for; The plumbing work up to 15” of the fountain shall be performed by the prime contractor, the rough plumbing beyond the 15” point into the fountain, finish plumbing and waterproofing shall be performed by water feature contractor experienced with historic fountains. Refer to Sheets # F1.2 and F2.2. The allowance amount shall cover the work to be performed by the contractor experienced with historic fountains. The name and contact information will be provided at a later date.

5.0 UNIT PRICES: Provide unit prices for Irrigation System, Pathways & Curbs and Plant Material.

5.1 BLOCK 09: ELM FOOTHILL GARDEN

	ITEM NO.	DESCRIPTION	DRAWING REFERENCE	LUMP SUM COST
IRRIGATION SYSTEM	1	New Drip Irrigation System in Planting Areas	Sheets L-3.01 & L-3.02	
	2	Replace Irrigation Lines & Heads at Turf Grass Area	Sheets L-3.01 & L-3.02	
	3	Replace Irrigation Delivery Components including but not limited to Backflows, Master Valves, Pressure Regulators, Protective Boxes & Cages, Manual & Electric Control Valves	Sheets L-3.00, L-3.01 & L-3.20	
	4	New Purple Pipe (Irrigation) Lines	Sheets L-3.00, L-3.01 & L-3.20	
	5			
PATHWAYS & CURBS	6	Remove Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-1.01	
	7	New Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-2.01	
	8	Install Pavers as indicated on the Drawings	Sheets L-2.01	
	9			
PLANT MATERIAL	10	New Drought Tolerate Plant Material at Existing Planters	Sheets L-4.01	
	11	New Drought Tolerate Plant Material at Existing Turf Areas Converted to Planting Areas	Sheets L-4.01	
	12	Replacement of the Plant Material / Shrubs Located at the North Wall of the Park	Sheets L-4.01	

5.2 BLOCK 10 : FOOTHILL ALPINE GARDEN

	ITEM NO.	DESCRIPTION	DRAWING REFERENCE	LUMP SUM COST
IRRIGATION SYSTEM	1	New Drip Irrigation System in Planting Areas	Sheets L-3.01 & L-3.02	
	2	Replace Irrigation Lines & Heads at Turf Grass Area	Sheets L-3.01 & L-3.02	
	3	Replace Irrigation Delivery Components including but not limited to Backflows, Master Valves. Pressure Regulators. Protective Boxes & Cages, Manual & Electric Control Valves	Sheets L-3.00, L-3.01 & L-3.20	
	4	New Purple Pipe (Irrigation) Lines	Sheets L-3.00, L-3.01 & L-3.20	
	5			
PATHWAYS & CURBS	6	Remove Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-1.01	
	7	New Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-2.01	
	8	Install Pavers as indicated on the Drawings	Sheets L-2.01	
	9			
PLANT MATERIAL	10	New Drought Tolerate Plant Material at Existing Planters	Sheets L-4.01	
	11	New Drought Tolerate Plant Material at Existing Turf Areas Converted to Planting Areas	Sheets L-4.01	
	12	Replacement of the Plant Material / Shrubs Located at the North Wall of the Park	Sheets L-4.01	

5.3 BLOCK 13: HUNTER AND HOUND GARDEN

	ITEM NO.	DESCRIPTION	DRAWING REFERENCE	LUMP SUM COST
IRRIGATION SYSTEM	1	New Drip Irrigation System in Planting Areas	Sheets L-3.01 & L-3.02	
	2	Replace Irrigation Lines & Heads at Turf Grass Area	Sheets L-3.01 & L-3.02	
	3	Replace Irrigation Delivery Components including but not limited to Backflows, Master Valves. Pressure Regulators. Protective Boxes & Cages, Manual & Electric Control Valves	Sheets L-3.00, L-3.01 & L-3.20	
	4	New Purple Pipe (Irrigation) Lines	Sheets L-3.00, L-3.01 & L-3.20	
	5			
PATHWAYS & CURBS	6	Remove Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-1.01	
	7	New Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-2.01	
	8	Install Pavers as indicated on the Drawings	Sheets L-2.01	
	9			
PLANT MATERIAL	10	New Drought Tolerate Plant Material at Existing Planters	Sheets L-4.01	
	11	New Drought Tolerate Plant Material at Existing Turf Areas Converted to Planting Areas	Sheets L-4.01	
	12	Replacement of the Plant Material / Shrubs Located at the North Wall of the Park	Sheets L-4.01	

5.4 BLOCK 14: LILY POND GARDEN

	ITEM NO.	DESCRIPTION	DRAWING REFERENCE	LUMP SUM COST
PATHWAYS & CURBS	1	Install Pavers as indicated on the Drawings	Sheets L-2.01	

NOTE: Refer to drawings for detailed scope of the above including all other costs required to complete the Above breakdown of line items.

5.5 BLOCK 15: KUSAMA TULIP GARDEN

	ITEM NO.	DESCRIPTION	DRAWING REFERENCE	LUMP SUM COST
IRRIGATION SYSTEM	1	New Drip Irrigation System in Planting Areas	Sheets L-3.01 & L-3.02	
	2	Replace Irrigation Lines & Heads at Turf Grass Area	Sheets L-3.01 & L-3.02	
	3	Replace Irrigation Delivery Components including but not limited to Backflows, Master Valves, Pressure Regulators, Protective Boxes & Cages, Manual & Electric Control Valves	Sheets L-3.00, L-3.01 & L-3.20	
	4	New Purple Pipe (Irrigation) Lines	Sheets L-3.00, L-3.01 & L-3.20	
	5			
PATHWAYS & CURBS	6	Remove Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-1.01	
	7	New Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-2.01	
	8	Install Pavers as indicated on the Drawings	Sheets L-2.01	
	9			
PLANT MATERIAL	10	New Drought Tolerate Plant Material at Existing Planters	Sheets L-4.01	
	11	New Drought Tolerate Plant Material at Existing Turf Areas Converted to Planting Areas	Sheets L-4.01	
	12	Replacement of the Plant Material / Shrubs Located at the North Wall of the Park	Sheets L-4.01	

5.6 BLOCK 22: CARMELITA TRENTON PERGOLA GARDEN

	ITEM NO.	DESCRIPTION	DRAWING REFERENCE	LUMP SUM COST
IRRIGATION SYSTEM	1	New Drip Irrigation System in Planting Areas	Sheets L-3.01 & L-3.02	
	2	Replace Irrigation Lines & Heads at Turf Grass Area	Sheets L-3.01 & L-3.02	
	3	Replace Irrigation Delivery Components including but not limited to Backflows, Master Valves. Pressure Regulators. Protective Boxes & Cages, Manual & Electric Control Valves	Sheets L-3.00, L-3.01 & L-3.20	
	4	New Purple Pipe (Irrigation) Lines	Sheets L-3.00, L-3.01 & L-3.20	
	5			
PATHWAYS & CURBS	6	Remove Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-1.01	
	7	New Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-2.01	
	8	Install Pavers as indicated on the Drawings	Sheets L-2.01	
	9			
PLANT MATERIAL	10	New Drought Tolerate Plant Material at Existing Planters	Sheets L-4.01	
	11	New Drought Tolerate Plant Material at Existing Turf Areas Converted to Planting Areas	Sheets L-4.01	
	12	Replacement of the Plant Material / Shrubs Located at the North Wall of the Park	Sheets L-4.01	

5.7 BLOCK 23 : WHITTIER GATEWAY GARDEN

	ITEM NO.	DESCRIPTION	DRAWING REFERENCE	LUMP SUM COST
IRRIGATION SYSTEM	1	New Drip Irrigation System in Planting Areas	Sheets L-3.01 & L-3.02	
	2	Replace Irrigation Lines & Heads at Turf Grass Area	Sheets L-3.01 & L-3.02	
	3	Replace Irrigation Delivery Components including but not limited to Backflows, Master Valves. Pressure Regulators. Protective Boxes & Cages, Manual & Electric Control Valves	Sheets L-3.00, L-3.01 & L-3.20	
	4	New Purple Pipe (Irrigation) Lines	Sheets L-3.00, L-3.01 & L-3.20	
	5			
PATHWAYS & CURBS	6	Remove Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-1.01	
	7	New Mow Curbs Surrounding the Planting Areas & Paths where indicated on the Drawing	Sheets L-2.01	
	8	Install Pavers as indicated on the Drawings	Sheets L-2.01	
	9			
PLANT MATERIAL	10	New Drought Tolerate Plant Material at Existing Planters	Sheets L-4.01	
	11	New Drought Tolerate Plant Material at Existing Turf Areas Converted to Planting Areas	Sheets L-4.01	
	12	Replacement of the Plant Material / Shrubs Located at the North Wall of the Park	Sheets L-4.01	

6.0 TIME OF PERFORMANCE – Contractor proposes to complete the Work, including the accepted Alternatives, within the calendar days specified in the Contract Documents, commencing from the Date of Notice To Proceed.

7.0 COMPENSATION FOR DELAY (PER DIEM)

Bidder shall determine and provide in the space below the amount of per diem compensation (costs to include any and all of Contractor’s overhead, profit and General Conditions as directly related to this project) for any Compensable Delay at any time during the performance of the Work:

\$ _____
 Per Diem Per Day (in words) Per Diem Per Day (in figures)

Per Diem compensation multiplied by Twenty (20) days =

\$ _____
 Per Diem (in words) Per Diem (in figures)

8.0 TOTAL PROJECT BID

To determine the low Bidder, the City will calculate the sum of the Base Bid listed in paragraph 1.0, plus the amount of per diem for Compensable Delay listed in paragraph 5.0 multiplied by twenty (20) days. The Contract will then be awarded to the lowest responsive and responsible Bidder.

The Contract Amount may or may not include any or all of the alternatives, at the sole discretion of the City.

The use of the multiplier of twenty (20) days is not intended as an estimate of the number of days of Compensable Delay anticipated by the City. The City will pay the per diem compensation only for the actual number of days of Compensable Delay, as defined in the General Conditions. The actual number of days of Compensable Delay may be lesser or greater than the "multiplier" shown above.

Signature: _____

Title: _____

Date: _____